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LOCK AND DAM 1 - MINNEAPOLIS, MINNESOTA
DACW37-03-B-0001

Government Lunda Construction Lametti & Truesdell Park Moltz Global Specialty
Estimate Company Sons, Inc. Corporation Construction Constructors, Inc. Contractors, Inc.
Item Est Unit Unit Unit Unit Unit Unit Unit
No DESCRIPTION Qty [Unit |Price Amount Price Amount Price Amount Price Amount Price Amount Price Amount Price Amount

0001 |Type A Joint Repair - Sawcutting o e

AA  |First 1360 LF 1360 LF 14.42 19,611.20 9.21 12,525.60 9.00 12,240.00 3.10 4,216.00 10.00| 13,600.00 3.50 4,760.00 18.71 25,445.60)

AB  |Over 1360 LF 272 LF 11.48 3,122.56 9.21 2,505.12 9.00 2,448.00 2.75 748.00) 9.00 2,448.00 3.50 952.00) 4.42 1,202.24
0002 |Ogee Face Joint Repair - Type A o o

AA  |First 1060 CF 1060 CF 185.75 196,895.00 244.71| 259,392.60 255.00] 270,300.00] 345.00) 365,700.00 157.00 166,420.00 345.00) 365,700.00) 250.96 266,017.60

AB |Over 1060 CF 212 CF 147.87 31,348.44] 250.64 53,135.68] 255.00 54,060.00 300.00 63,600.00 125.00 26,500.00 225.00 47,700.00 206.58 43,794.96
0003 |Type A Joint Repair-Joint Construction

AA  |First 680 LF 680 LF 33.77] 22,963.60) 47.72] 32,449.60) 74.00] 50,320.00] 12.75 8,670.00 53.00| 36,040.00 11.00 7,480.00 55.86| 37,984.80)

AB  |Over 680 LF 136 LF 26.88 3,655.68 47.72) 6,489.92 74.00] 10,064.00 11.00 1,496.00) 45.00] 6,120.00) 11.00 1,496.00) 29.17| 3,967.12
0004 |Type B Joint Repair-Sawcutting Horiz Apron Joint o o

AA  |First 1178 LF 1178 SF 4.16| 4,900.48, 9.30 10,955.40 9.00 10,602.00 2.30 2,709.40) 3.40 4,005.20 3.50 4,123.00 26.99 31,794.22)

AB |Over 1178 LF 236 SF 3.31 781.16 9.21 2,173.56 9.00 2,124.00 2.00 472.00 3.00 708.00 3.50 826.00 4.42 1,043.12]
0005 |Horiz Apron Type B Jnt Rep-Concrete Rem & Rep

AA  |First 662 CF 662 CF 150.26 99,472.12] 168.89( 111,805.18] 212.00] 140,344.00] 345.00 228,390.00 144.00 95,328.00 178.00 117,836.00 246.62 163,262.44

AB  |Over 662 CF 132 CF 119.61 15,788.52 168.91 22,296.12] 212.00) 27,984.00) 300.00) 39,600.00) 125.00) 16,500.00 178.00 23,496.00) 210.35) 27,766.20)
0006 |Type B Jnt Rep-Jnt Const, Horiz Apron Jnt Rep o

AA  |First 589 LF 589 LF 34.49] 20,314.61 47.72) 28,107.08| 80.00] 47,120.00) 60.00]| 35,340.00 41.00] 24,149.00) 14.50 8,540.50 61.21 36,052.69

AB |Over 589 LF 118 LF 27.04] 3,190.72 47.72] 5,630.96 80.00] 9,440.00 52.00] 6,136.00 36.00] 4,248.00 14.50 1,711.00 30.39 3,586.02]
0007 |Horiz Apron Jnt Rep (Type B)-Dowels

AA  |First 395 EA 395 EA 43.74 17,277.30 13.72 5,419.40 31.00] 12,245.00 24.00] 9,480.00 11.00| 4,345.00 17.00 6,715.00 66.01 26,073.95)

AB  |Over 395 EA 79 EA 34.82] 2,750.78 13.72 1,083.88 31.00] 2,449.00 21.00] 1,659.00) 9.00 711.00) 17.00 1,343.00 21.14 1,670.06
0008 |Horiz Expan Type C Jnt Rep-Jnt Prep and Const o

AA  |First 1132 LF 1132 LF 23.70] 26,828.40) 82.34| 93,208.88 77.00] 87,164.00) 25.00] 28,300.00 90.00| 101,880.00 65.50] 74,146.00) 104.62 118,429.84

AB |Over 1132 LF 226 LF 18.86 4,262.36 79.48] 17,962.48 77.00] 17,402.00 21.50] 4,859.00 70.00] 15,820.00 65.50] 14,803.00 72.54] 16,394.04
0009 |Upstream Crest Type D Jnt Rep-Jnt Prep and Const 68 LF 190.50 12,954.00 133.54 9,080.72 320.00) 21,760.00) 23.00] 1,564.00) 137.00 9,316.00 65.00]| 4,420.00 340.23| 23,135.64]
0010 |Type E Joint Repair-Sawcutting b

AA  |First 30 LF 30 LF 12.96 388.80 10.40 312.00 9.00 270.00) 3.10 93.00] 10.00| 300.00) 3.50 105.00 8.23 246.90)

AB |Over 30 LF 6 LF 10.32 61.92] 10.96 65.76| 9.00 54.00]| 2.75 16.50 9.00 54.00] 3.50 21.00] 8.23 49.38|
0011 |Ogee/Toe Type Ejnt Rep-Concrete Rem & Rep

AA  |First 175 CF 175 CF 118.25 20,693.75 164.45 28,778.75 255.00 44,625.00 345.00 60,375.00) 132.00 23,100.00 175.00 30,625.00) 310.68| 54,369.00)

AB |Over 175 CF 35 CF 94.13] 3,294.55 164.45 5,755.75 255.00 8,925.00 300.00) 10,500.00 120.00 4,200.00 175.00 6,125.00 210.44 7,365.40)
0012 |Type E Jnt Rep-Ogee Toe/New Conc Rep o

AA  |First 168 LF 168 LF 51.59 8,667.12 41.40) 6,955.20 33.00] 5,544.00 13.00 2,184.00 22.00] 3,696.00 14.00 2,352.00 136.71 22,967.28|

AB |Over 168 LF 34 LF 41.07| 1,396.38 41.40) 1,407.60 33.00] 1,122.00 11.00 374.00 18.00 612.00 14.00 476.00 17.78 604.52]
0013 [Ogee Toe/New Concr Jnt Rep, Type E-Dowels o

AA  |First 112 EA 112 EA 43.84] 4,910.08, 13.72 1,536.64 31.00] 3,472.00 24.00] 2,688.00 11.00| 1,232.00 16.75 1,876.00 101.79 11,400.48

AB |Over 112 EA 22 EA 34.90] 767.80 13.72 301.84 31.00] 682.00) 21.00] 462.00 9.00 198.00 16.75 368.50 22.66| 498.52
0014 |Type F Concrete Jnt Rep-Sawcutting o

AA  |First 70 LF 70 LF 5.18 362.60 10.43 730.10 9.00 630.00 3.10 217.00) 9.00 630.00 3.50 245.00 261.46 18,302.20

AB |Over 70 LF 14 LF 4.13] 57.82 10.43 146.02 9.00 126.00 2.75 38.50] 7.00 98.00] 3.50 49.00| 8.23 115.22
0015 |[Type F Concrete Rem & Rep i

AA  |First 33 CF 33 CF 199.12 6,570.96 169.83 5,604.39 294.00 9,702.00 345.00 11,385.00 250.00 8,250.00 190.00 6,270.00 352.20 11,622.60

AB  |Over 33 CF 7 CF 158.50 1,109.50 169.50 1,186.50 294.00) 2,058.00 300.00) 2,100.00 200.00 1,400.00 190.00 1,330.00 193.88 1,357.16
0016 |Type F Joint Repair - Joint Construction o

AA  |First 70 LF 70 LF 49.74 3,481.80 41.40) 2,898.00 49.00) 3,430.00 13.00 910.00) 21.00] 1,470.00) 12.50 875.00) 284.43] 19,910.10

AB |Over 70 LF 14 LF 39.59 554.26 41.40) 579.60 49.00) 686.00) 11.00 154.00 18.00 252.00 12.50 175.00 17.78 248.92




0017

Type F Joint Repair-Dowels

AA  |First 46 EA 46 EA 69.77| 3,209.42 13.72 631.12) 31.00] 1,426.00) 24.00] 1,104.00) 11.00) 506.00 16.50 759.00) 409.22 18,824.12

AB |Over 46 EA 9 EA 55.54 499.86 13.72 123.48 31.00] 279.00) 21.00] 189.00 9.00 81.00] 16.50 148.50 23.88 214.92]
0018 [Apron Spall Repair-Sawcutting 185 LF 12.96 2,397.60 10.42 1,927.70 9.00 1,665.00) 3.10 573.50) 16.00) 2,960.00 3.50 647.50 102.12] 18,892.20
0019 [Apron Spall Repair-Dowels 128 EA 29.55| 3,782.40 13.72 1,756.16 9.00 1,152.00 24.00] 3,072.00 17.00 2,176.00 31.50] 4,032.00 157.38 20,144.64
0020 [Apron Spall Repair-Concrete Repair 110 CF 168.82 18,570.20 194.80 21,428.00) 362.00) 39,820.00) 345.00) 37,950.00) 140.00 15,400.00 217.00] 23,870.00 273.27| 30,059.70
0021 [Concrete Surface Rep-Vertical Sawcutting b

AA  |First 1089 LF 1089 LF 10.75 11,706.75| 10.11 11,009.79 9.00 9,801.00 4.00) 4,356.00 18.00) 19,602.00 3.50 3,811.50 27.68 30,143.52]

AB |Over 1089 LF 218 LF 9.51 2,073.18 10.12 2,206.16 9.00 1,962.00 3.50 763.00 15.00 3,270.00 3.50 763.00 17.78 3,876.04
0022 |Vert Exist Rebar Prep, Concrete Surface Rep

AA  |First 172 LF 172 LF 23.64 4,066.08, 39.08 6,721.76 14.00 2,408.00 33.00] 5,676.00) 23.00] 3,956.00 2.40 412.80 60.33] 10,376.76

AB |Over 172 LF 34 LF 20.91 710.94 39.08 1,328.72) 14.00 476.00 28.00] 952.00 20.00] 680.00 2.40 81.60] 5.39 183.26
0023 |Concrete Surf Rep Vert-Surf & Spall Rep -

AA  |First 63 CF 63 CF 906.90) 57,134.70) 375.01 23,625.63] 1,960.00) 123,480.00 405.00 25,515.00) 1,200.00 75,600.00 420.00 26,460.00) 359.26 22,633.38|

AB |Over 63 CF 13 CF 802.34 10,430.42 375.01 4,875.13) 1,960.00 25,480.00 350.00 4,550.00 1,100.00 14,300.00 420.00 5,460.00 207.30 2,694.90
0024 |Concrete Surf Rep, Vert-Anchor Dowels

AA  |First 197 EA 197 EA 32.60]| 6,422.20 15.27| 3,008.19 27.00 5,319.00 24.00 4,728.00 27.00] 5,319.00 18.00 3,546.00 60.53 11,924.41

AB  |Over 197 EA 39 EA 28.84 1,124.76) 15.27| 595.53) 27.00] 1,053.00 21.00] 819.00 23.00] 897.00 18.00 702.00) 12.55 489.45
0025 |Conc Surf Rep., Overhead-Sawcutting -

AA  |First 362 LF 362 LF 17.55 6,353.10 16.09 5,824.58 9.00 3,258.00 5.50 1,991.00 35.00] 12,670.00 3.50 1,267.00 47.89) 17,336.18

AB |Over 362 LF 72 LF 15.53 1,118.16 16.15 1,162.80 9.00 648.00 5.00 360.00 30.00 2,160.00 3.50 252.00 21.54] 1,550.88|
0026 |Concrete Rep-Existing Rebar Prep i

AA  |First20 LF 20 LF 21.17] 423.40 44.07| 881.40 14.00 280.00 33.00] 660.00) 72.00] 1,440.00 2.40 48.00| 481.45 9,629.00

AB |Over 20 LF 4 LF 18.73 74.92 44.07| 176.28) 14.00 56.00]| 28.00] 112.00 60.00] 240.00) 2.40 9.60 8.89 35.56
0027 |Conc Rep-Over Surf Prep Spall Rep o

AA  |First 25 CF 25 CF 1,083.70) 27,092.50) 437.34 10,933.50 1,960.00) 49,000.00 405.00 10,125.00 1,270.00) 31,750.00) 660.00) 16,500.00 598.77 14,969.25

AB |Over 25 CF 5 CF 999.20 4,996.00 437.34 2,186.70 1,960.00 9,800.00 350.00 1,750.00 1,000.00 5,000.00 660.00) 3,300.00 213.40) 1,067.00
0028 |Concrete Rep, Overhead-Anchor Dowels e

AA  |First 185 EA 185 EA 51.97| 9,614.45 16.82 3,111.70 27.00 4,995.00 29.00] 5,365.00 27.00] 4,995.00 18.00 3,330.00 63.64| 11,773.40

AB  |Over 185 EA 37 EA 45.98| 1,701.26) 16.82 622.34 27.00] 999.00 25.00] 925.00 23.00] 851.00 18.00 666.00) 12.55 464.35
0029 |Concrete Rep, Under Beams-Sawcutting e

AA  |First 340 LF 340 LF 26.78 9,105.20 19.01 6,463.40 9.00 3,060.00 5.50 1,870.00) 8.00 2,720.00 3.50 1,190.00 49.58| 16,857.20

AB |Over 340 LF 68 LF 23.99] 1,631.32 18.51 1,258.68 9.00 612.00 4.75| 323.00 6.00 408.00 3.50 238.00 21.78 1,481.04]
0030 |Concr Rep, Under Beams-Exist Rebar Prep o

AA  |First 86 LF 86 LF 11.54 992.44 44.07| 3,790.02 14.00 1,204.00 33.00] 2,838.00 18.00) 1,548.00 2.40 206.40 118.79 10,215.94

AB  |Over 86 LF 17 LF 10.21 173.57| 44.07| 749.19 14.00 238.00) 28.00] 476.00 15.00) 255.00 2.40 40.80] 8.89 151.13
0031 |Conc Rep UnderBeams-Surf Prep/Spall Rep o

AA  |First 25 CF 25 CF 2,654.84 66,371.00) 585.78| 14,644.50 1,960.00) 49,000.00 405.00 10,125.00 915.00) 22,875.00) 660.00) 16,500.00 598.77 14,969.25

AB |Over 25 CF 5 CF 2,525.72 12,628.60 620.78| 3,103.90 1,960.00 9,800.00 350.00 1,750.00 750.00 3,750.00 660.00) 3,300.00 213.40 1,067.00
0032 [Conc Surf Rep Under Beams-Anchor Dowels o

AA  |First 47 EA 47 EA 50.60]| 2,378.20 16.82 790.54 27.00 1,269.00 29.00] 1,363.00 23.00] 1,081.00 18.00 846.00 213.64 10,041.08

AB  |Over 47 EA 9 EA 44.77| 402.93) 16.82 151.38) 27.00] 243.00) 25.00] 225.00) 19.00) 171.00 18.00 162.00) 12.55 112.95
0033 |Conc Surf Rep, Corner Patching-Sawcutting o

AA  |First 284 LF 284 LF 43.00) 12,212.00 16.32 4,634.88 9.00 2,556.00 3.10 880.40) 12.00) 3,408.00 3.50 994.00) 52.28 14,847.52

AB |Over 284 LF 57 LF 38.04 2,168.28 16.28 927.96 9.00 513.00 2.75 156.75 10.00| 570.00 3.50 199.50 19.00 1,083.00
0034 |Conc Rep, Corner Patch-Exist Rebar Prep o

AA  |First 38 LF 38 LF 59.10 2,245.80 44.07| 1,674.66 14.00 532.00 33.00] 1,254.00 53.00] 2,014.00 2.40 91.20] 254.10 9,655.80)

AB |Over 38 LF 8 LF 52.28 418.24 44.07| 352.56 14.00 112.00 28.00] 224.00) 45.00] 360.00) 2.40 19.20) 5.39 43.12]
0035 |Conc Rep, Corn Patch-Surf Prep/Spall Rep o

AA  |First 14 CF 14 CF 885.02 12,390.28 703.70) 9,851.80 1,960.00) 27,440.00) 405.00 5,670.00 1,700.00) 23,800.00 365.00) 5,110.00 901.19 12,616.66

AB |First 14 CF 2.8 CF 782.99 2,192.37 703.70) 1,970.36 1,960.00 5,488.00 350.00 980.00 1,300.00 3,640.00 365.00) 1,022.00 226.10 633.08|
0036 |Conc Surf Rep, Corn Patch-Anchor Dowels

AA  |First 58 EA 58 EA 32.60] 1,890.80 16.82 975.56 27.00 1,566.00) 24.00| 1,392.00 39.00] 2,262.00 18.00 1,044.00 175.50 10,179.00




AB  [Over 58 EA 12 EA 28.84/ 346.08| 16.82 201.84 27.00) 324.00) 21.00) 252.00) 29.00| 348.00) 18.00 216.00 12.55 150.60)
0037 |Structural Crack Sealing-Joint Preparation

AA [First 152 LF 152 LF 21.08 3,204.16 95.97|  14,587.44 26.00 3,952.00) 10.00| 1,520.00) 104.00 15,808.00) 109.00| 16,568.00 131.21 19,943.92)
BB |Over152LF 30 LF 18.65) 559.50 95.97 2,879.10 26.00 780.00| 8.00) 240.00| 85.00 2,550.00 109.00) 3,270.00 57.33] 1,719.90)
0038 |Structural Crack Sealing-Joint Sealing o

AA  [First 7.5 Gallons 7.5 GA 661.37] 4,960.28 918.52) 6,888.90 680.00) 5,100.00 945,00 7,087.50 90.00) 675.00) 157.00) 1,177.50) 99.45| 745,88
AB  [Over 7.5 Gallons 15 GA 585.12) 877.68 916.87| 1,375.31 680.00) 1,020.00) 820.00) 1,230.00) 90.00) 135.00) 157.00) 235.50) 99.45| 149.18|
0039 |Leak Sealing Work-Joint Preparation

AA  [First 112 LF 112 LF 41.02) 4,594.24 70.25) 7,868.00 26.00) 2,912.00 29.00) 3,248.00) 57.00) 6,384.00 88.50) 9,912.00 140.55| 15,741.60)
AB  [Over 112LF 22 LF 36.29) 798.38) 70.25) 1,545.50) 26.00) 572.00) 25.00) 550.00) 45,00 990.00) 88.50) 1,947.00) 44,46 978.12)
0040 |Leak Sealing Work-Joint Sealing

AA  [First 22.4 Gallons 224 | GA 342.7§ 7,678.27 344,95 7,726.88 170.00) 3,808.00 629.00) 14,089.60) 70.00) 1,568.00) 111.00) 2,486.40 70.20) 1,572.48|
AB  [Over 22.4 Gallons 45 GA 303.26| 1,364.67| 344.09) 1,548.41 170.00) 765.00) 550.00) 2,475.00 70.00) 315.00) 111.00) 499.50 70.20) 315.90)
0041 |Ogee Spall Repair-Sawcutting

AA  [First 83 LF 83 LF 20.73] 1,720.59) 11.18 927.94 9.00| 747.00) 3.10) 257.30) 8.00) 664.00) 3.50) 290.50 124,64/ 10,345.12)
AB  [Over 83 LF 17 LF 16.51 280.67, 11.02 187.34 9.00) 153.00) 2.75) 46.75) 6.00) 102.00) 3.50) 59.50) 10.77 183.09)
0042 |Ogee Spall Repair-Existing Rebar Prep o

AA  [First5 LF 5 LF 29.21 146.05 39.08| 195.40 54.00) 270.00) 33.00) 165.00) 70.00) 350.00) 2.50) 12.50 37.60) 188.00)
AB [Over5LF 1 LF 23.25| 23.25) 39.08| 39.08 54.00) 54.00) 28.00) 28.00) 55.00) 55.00) 2.50) 2.50| 25.40) 25.40)
0043 |Ogee Spall Repair-Surface Prep & Spall Repair

AA  [First 19 CF 19 CF 548.67| 10,424.73 375.01 7,125.19 907.00]  17,233.00) 405.00 7,695.00 550.00 10,450.00) 1,290.00) 24,510.00 195.10) 3,706.90
AB  [Over 19 CF 4 CF 436.75 1,747.00) 376.83 1,507.32) 907.00) 3,628.00 350.00) 1,400.00) 450.00 1,800.00) 1,290.00) 5,160.00 195.10) 780.40)
0044 |Ogee Spall Repair-Anchor Dowels o

AA  [First 37 EA 37 EA 43,64 1,614.68 13.72 507.64 31.00) 1,147.00) 24.00) 888.00) 27.00) 999.00) 17.00 629.00 11.28 417.36
AB  [Over 37 EA 7 EA 34.74) 243.18 13.72 96.04 31.00) 217.00) 21.00) 147.00) 23.00) 161.00) 17.00 119.00 11.28 78.96)
0045 |Sluiceways 2,3,5,6,7 and 8 Plugging 6 EA 25,069.67|  150,418.02] 12,556.58|  75,339.48] 15,000.00  90,000.00) 10,500.00]  63,000.00]  11,000.00) 66,000.00) 17,000.00) 102,000.00(  28,113.30] 168,679.80
0046 |Sluiceway 4 Plugging 1 EA 12,071.67| 12,071.67| 1559842 15,598.42| 25,000.00]  25,000.00] 14,500.00) 14,500.00]  16,000.00 16,000.00|  67,000.00] 67,000.00(  42,598.24] 42,598.24)
0047 |Steel Walkway Support Repair Work 1 LS 7,925.90) 7,925.90 6,815.63 6,815.63] 10,500.00]  10,500.00) 11,500.00) 11,500.00) 4,500.00 4,500.00 4,500.00 4,500.00 1,616.08| 1,616.08|
0048 |Electrical Work 1 LS | 117,590.00]  117,590.00] 97,328.20| 97,328.20| 85,500.00|  85,500.00] 115,000.00] 115,000.00[  64,273.00) 64,273.00]  120,000.00) 120,000.00( 108,433.24] 108,433.24
0049 |Dewatering 1 LS 89,812.62] 89,812.62| 182,777.40| 182,777.40| 99,150.00]  99,150.00| 400,000.00] 400,000.00| 668,613.00] 668,613.00| 683,000.00] 683,000.00] 222,330.00 222,330.00)
0050 |Bonds (Bid, Performance and Payment) 1 LS 10,386.45 10,386.45| 12,448.96| 12,448.96| 20,000.00]  20,000.00] 18,000.00) 18,000.00]  20,000.00 20,000.00]  24,000.00) 24,000.00]  18,300.00 18,300.00)

ITOTAL I 1,267,925.6 1,331,471.81 1,619,214.00 1,698,818.20 1,729,085.20 1,931,564.50 1,926,915.0

Global Specialties listed their "Total CLINS" at $1,937,918.51. The correct total of their contract, based on the prices submitted for each CLIN should be $1,926,915.07, which is $11,003.44 less than originally stated. Global Specialties "total"
has been amended to reflect the appropriate bid price on this abstract.

Lunda Construction's CLIN No. 0038AB was rounded up to $1375.31 from $1375.30. Lunda's "total" has been amended to reflect a new "Total" of $1,331,471.81.

In accordance with Solicitation Provision "52.214-5000 Arithmatic Discrepencies-EFARS", an apparent error in extended price was corrected. The unit price remains unchanged.



